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ASBESTOS CONTAINING MATERIAL BID SHEET 
 

                    UNIT COST           EXTENDED   
                                                        COST 

 
Mobilization                                                                       $_________ L.S.  $_________ 
 
ABATMENT 
 
A) Window Glazing/Plywood Sheeting infill (130 LF)                 $_________ L.F.   $_________ 
 
B) Drywall Joint Compound (217 SF) (All drywall to be removed) $_________ S.F.  $_________ 
 
C) Furnace Room Ceiling Transite Board (15 SF)                     $_________ S.F.  $_________ 
 
D) Furnace Burner Gasket (1 LF) (Entire furnace to be removed)                              $_________ 
 
E) Furnace Flue Packing (1 SF) (Entire flue to be removed 
    provide infill to prevent weather entering building)                                            $_________ 
 

Total Bid Amount: $______________ 
 

 
 
 
 
PLANNED DISPOSAL AND RECYCLING FACILITIES 
 
NAME                            ADDRESS                            CONTACT INFORMATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
* Liquidated Damages shall be $500/day, levied on a calendar day basis if the 
performance date is passed.  All work must be completed by October 28th.  A 
Contract Bond is required to the awarded Bidder in the amount of 100% of the 
contract price. 
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SECTION I 
 DESCRIPTION OF WORK 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

1.1.1     These specifications apply to the complete removal and disposal of:  
 

1) The work area is defined as the breakroom, mechanical room, bathroom and office 
located in the maintenance building.  Abatement of asbestos containing window glazing 
furnace burner gasket, joint compound, transite board, and furnace flue packing.  
Locations and quantities are discussed in Section 1.2 and shown on the plan in 
Attachment 1 and detailed in the Batta Environmental Asbestos Survey dated August 
19, 2008 in Attachment 2. 

               
1.1.2     The period of performance for this work effort shall be as follows: 
 

A mandatory Pre-Bid meeting will be held at 10:00 am at the Easttown Township 
Maintenance Building located at 892 Maple Avenue, Berwyn, PA for the purpose of 
reviewing the project. A supervised tour of the building will be conducted immediately 
after the Pre-Bid meeting which will be followed by a tour of the Spring House located 
at 566 Beaumont Road, Devon, PA.  Unescorted inspections are not permitted. 
 
Questions are due by September 16th and bids are due by September 23rd.  The bid will 
be awarded October 4th.   
 
ACM abatement work can commence beginning October 19th.  All work must be 
completed by October 28th.   

 
1.1.3 This is an asbestos abatement, as such; the CONTRACTOR must meet all provisions 

of this Section, as well as all other documents that comprise the Contract Documents.   
 
1.1.4 The CONTRACTOR is responsible for OSHA compliance personal air monitoring, as 

per 29 CFR 1926.1101. 
 
1.1.6 (SEE SITE SPECIFIC JOB DESCRIPTIONS/SCOPE SECTION 1.2). 
 
1.1.7 The CONTRACTOR agrees to indemnify, defend and hold harmless the OWNER and 

ENVIRONMENTAL CONSULTANT, its agents and employees from and against any 
and all claims, liabilities, suits, judgments, penalties, costs and expenses, including 
court costs and attorneys' fees, which arise out of or are in consequence of the acts or 
omissions of the CONTRACTOR in performing the work or any part thereof under this 
contract or the violation of any law, patents, regulations, federal, state or local agency 
guidelines, which apply to the work hereunder. 

 
Nothing contained in these specifications should be considered a suggestion or 
inducement to infringe any patent.  CONTRACTOR agrees to hold OWNER harmless 
if there is any proceeding brought for patent infringement as a result of techniques or 
equipment of CONTRACTOR, and all costs and risks associated therewith will be 
borne by the CONTRACTOR. 
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1.1.8 The CONTRACTOR and his SUBCONTRACTORS shall perform this contract in full 

accordance with all relevant Federal, state and local laws and regulations, including 
but not limited to OSHA 1926.1101 App F - Work practices and engineering controls 
for Class I Asbestos Operations (non-mandatory), NESHAP provisions of the Clean Air 
Act and all Federal asbestos and construction safety standards, as well as all Contract 
Documents. 

 
1.1.9 The OWNER agrees to provide a reasonable amount of space for equipment storage 

and waste disposal storage areas during the course of this contract.  The 
CONTRACTOR shall fully enclose these areas in two layers of 6-mil polyethylene 
sheeting, seal HVAC system components and restrict entry.  This work area should 
fully enclose the breakroom, mechanical room, bathroom and office.  The equipment 
storage area shall not be used to store asbestos containing waste.  All areas used for 
these purposes shall be approved by OWNER and/or Owners Representative, the 
ENVIRONMENTAL CONSULTANT. 

 
1.1.10 The CONTRACTOR shall not be permitted to use common areas (i.e. corridors) for 

decontamination, storage, HEPA exhaust or other removal related activity unless 
approved by the OWNER and the ENVIRONMENTAL CONSULTANT in writing. 

 
1.1.11 All asbestos abatement shall be performed in full compliance with all applicable OSHA, 

EPA, state and local regulations; including OSHA 1926.1101 App F - Work practices 
and engineering controls for Class I Asbestos Operations (non-mandatory) and in strict 
accordance with these project specifications, as well as all Contract Documents. 

 
1.1.12 Construction debris and asbestos waste shall be segregated for disposal purposes.  All 

construction debris shall be cleaned up and removed from the building at the end of 
each work shift or as directed by ENVIRONMENTAL CONSULTANT.  Waste and the 
refuse containers in which it is stored, if located outside of the building but on the 
premises, shall be removed upon completion of the on-site work. 

 
1.1.13 All debris, equipment and materials shall be removed when work is complete.  The 

OWNER reserves the right to back charge the CONTRACTOR for any required clean-
up costs. 

 
1.1.14 The CONTRACTOR will be required to repair damages for any breakage or damage to 

or loss of items in the building attributable to the CONTRACTOR's work force.  The 
OWNER also reserves the right to back charge any costs for damages, such as loss of 
business revenue, should work extend beyond the completion deadlines. 

 
1.1.15 The OWNER reserves the right to choose another contractor to make any required 

repairs.  Costs for these additional costs shall be back charged to the abatement 
CONTRACTOR. 

 
1.1.16 The CONTRACTOR shall provide the Owner’s Representative, in a timely manner, 
 copies of all permit applications, permits and notifications submitted or received by the 
 CONTRACTOR.  
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1.1.17 The CONTRACTOR shall provide the Owner’s Representative with all transportation 
and disposal manifests issued to the CONTRACTOR as part of the abatement project.  
OWNER reserves the right to reject the proposed disposal facilities.  Prior to beginning 
work, the CONTRACTOR shall submit a detailed plan to dispose of asbestos 
containing waste that shall include names and certifications of all haulers.  RETURN 
OF LEGIBLE WASTE MANIFEST COPY SIGNED BY THE DISPOSAL FACILITY 
MUST BE SUBMITTED TO THE ENVIRONMENTAL CONSULTANT WITHIN 30 
DAYS OF SHIPMENT FROM SITE. 

 
1.1.18 Air sampling results performed by ENVIRONMENTAL CONSULTANT or other 

contractors hired by the OWNER are proprietary to the OWNER and may not be 
released without approval of the OWNER's legal counsel and without a written request 
for such information.  The request must describe at a minimum the information sought 
and its intended use.  The results are for information only and do not release the 
CONTRACTOR from performing personal air sampling to establish OSHA compliance.  
Air sampling results for OSHA compliance shall be provided to the OWNER and 
ENVIRONMENTAL CONSULTANT as the data becomes available.  The 
CONTRACTOR must provide for personal air monitoring of his employees in 
compliance with 1926.1101 for asbestos. 

 
1.1.19 The project will be publicly bid.   
 
Note:  The Contractor shall be responsible for review of all sections of Contract Documents with 
regard to performance and completion of the above work, and shall inspect and verify all 
locations, quantities, and measurements indicated in Contract Documents prior to bidding.  No 
additional compensation shall be awarded for failure to make such a review or inspection. 
 
1.2 SCOPE OF WORK 
  
Location: Maintenance Building / Easttown Township Garage 
  892 Maple Avenue 
  Devon, PA 19333 

 
A) Abatement of approximately 130 LF of asbestos containing window glazing.  Abatement  
    includes removal of window and replacing with plywood infill. 
B) Abatement of approximately 217 square feet of asbestos containing drywall joint compound.   
    Abatement includes the removal of all drywall. 
C) Abatement of approximately 15 square feet of furnace room ceiling transite board.               
D) Abatement of approximately 1 linear foot of furnace burner gasket. Entire furnace to be             
    removed.             
E) Abatement of approximately 1 square foot of furnace flue packing. Entire flue to be removed;  
    Provide temporary infill to prevent weather from entering building.  

 
All work shall be executed in conformance with the procedures specified in the Technical 
Specifications (Section 2, Part 3) of these Project Specifications.  
 
All work shall comply with all federal, state and local regulations including OSHA 1926.1101 App 
F - Work practices and engineering controls for Class I Asbestos Operations (non-mandatory), 
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and these project specifications.  In the event of a regulatory conflict or a conflict within the 
Project Specifications, the most stringent regulation or contract provision shall prevail.    
 
 
SCHEDULING OF WORK 
 
It is the intention to complete this work as indicated in Section 1.1.2.  The Contractor shall 
complete all work within the allotted period as specified.  A liquidated damages amount of 
$500/day will be assessed for each calendar day beyond the performance date.  This may 
require work to be performed on weekends, extended hours and/or double shifts.  The 
Contractor shall prepare and submit their cost proposal accordingly.    
 
ACM Abatement work must be completed by October 28, 2010 in accordance with the following 
work hours: 
 
Monday through Friday 7:00 am to 7:00 pm and Saturdays and Sundays 8:00 am to 5:00 pm 
 
AS A MINIMUM THE CONTRACTOR SHALL 
 

- Restrict access to the asbestos work area with signs and barrier tape as needed.  
- Install critical barriers as needed to isolate the asbestos work area (breakroom, 

mechanical room, bathroom and office) from adjacent occupied spaces (garage area) 
- Post asbestos warning signs at the entrance to all asbestos work area(s) 
- Install a decontamination unit where designated by the Owners’ Consultant 
- Apply a fine low-pressure spray of amended water to all asbestos containing materials 

designated for removal. 
- Have the surfactant available in the work area at all times. 
- Ensure ACM is adequately wet at all times. 
- Remove all designated asbestos containing materials as described above and 

miscellaneous debris and loose materials within the work areas. 
- Clean and decontaminate all exposed work area surfaces 
- Encapsulate all exposed work area surfaces. 
- Following authorization, perform work area final cleaning activities. 
- Properly dispose of all waste materials in accordance with all federal, state and local 

regulations. 
 
WINDOW CAULKING/GLAZING REMOVAL 
 

1) The contractor shall remove asbestos containing window caulking/glazing from 
designated windows.  Window units and framing shall be removed in entirety and 
wrapped  with two  layers of 6 mil polyethylene and disposed of ACM waste.  Following 
removal,  plywood  sheeting shall be installed over window openings.  

 
GENERAL ABATEMENT REQUIREMENTS: 
 
1.        All work shall comply with all federal, state and local regulations including OSHA 

1926.1101 App F - Work practices and engineering controls for Class I Asbestos 
Operations (non-mandatory), and these project specifications.  In the event of a 
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regulatory conflict or a conflict within the Project Specifications, the most stringent 
regulation or contract provision shall prevail.    

 
2.       The Contractor shall remove and dispose of all asbestos containing materials within the 

work area as designated by these specifications.  
 
3.       All work shall be coordinated through the Owner's Representative, RT. 
 
4.       The Contractor shall provide a "competent person" in accordance with OSHA 

Regulations, and shall maintain the necessary staffing to complete the project in 
accordance with the project schedule.  The competent person shall speak fluent English 
and have knowledge in construction and shall be knowledgeable in reading and 
interpreting construction documents and in the calibration and proper use of all 
equipment. 

 
5.       The Contractor shall perform all work in a professional manner and shall assure that 

maximum protection is provided to the workers, building occupants and the environment. 
 
6.       The Contractor shall provide all equipment, tools, and materials necessary to complete 

the work as specified. 
 
7.       Where required, the Contractor shall install and maintain temporary electrical power and 

lighting for the work area as per specifications.  Provide ground fault circuit interrupter 
(GFCI) protection for all work area electrical components.  A qualified electrical 
Contractor shall be required to perform connections to the existing electrical system. 

 
8.       The Contractor shall isolate the abatement work area from adjacent clean areas and 

install decontamination unit(s) as required, separation and critical barriers, air filtration 
devices (AFD'S) and other specified equipment and materials.  Engineering controls 
shall be maintained and continuously operational at all times until otherwise authorized 
by the Owner’s Representative. 

  
9.       The Contractor shall provide HEPA, secondary and pre-filters for all AFD'S.  All HEPA 

filters shall not have more than 500 hours of use.  The pre-filter shall be changed every 
four hours or sooner during abatement.  A sufficient number of AFD'S shall be used to 
meet specification requirements.  The Contractor shall have at least one (1) backup unit 
available on site at all times.  

 
10.      The Contractor shall install sufficient negative air filtration devices to supply each 

asbestos work area with four (4) air changes per hour.  AFD exhaust flex tubes shall be 
mechanically affixed to the AFD unit and to the exterior exhaust portal.  Where practical, 
and the exhaust opening of the hose shall protected as to prevent tampering from 
outside of the building.    

 
11.      A three stage decontamination unit shall be installed in accordance with these contract 

documents.  The Contractor is to provide leak proof hot and cold water hose connections 
(with backflow protection) and a waste water retrieval system within the decontamination 
unit. 
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12.      The Contractor shall be responsible for posting of the appropriate warning signs at all 
ingress/egress locations designating the perimeter of the work area prior to the 
commencement of abatement activities. These notifications shall be placed at eye level 
and in languages consistent with the building population. 

 
13.      Contractor shall provide for clearly marked emergency means of egress to the work 

areas as specified.    
 
14.      All critical barriers shall consist of: two (2) individually applied layers of 6 mil fire rated, 

polyethylene secured with spray glue adhesive, spray foam and duct tape.  All critical 
barriers shall be sealed airtight and smoke-tested by the Contractor at the beginning of 
each shift and every four (4) hours thereafter to ensure that penetrations have not 
developed.  Any openings observed during the removal shall be immediately corrected.    

 
15.      The Contractor shall ensure that all asbestos containing materials removed from the 

work area are properly wetted with amended water and all non-porous waste materials 
that cannot be properly cleaned and decontaminated shall be disposed of as asbestos 
waste material. 

 
16.      The Contractor shall remove all asbestos containing materials from the work area in 

clear, double 6 mil polyethylene waste bags and/or impermeable packages.  All 
asbestos materials shall be adequately wet before, during and after removal with 
amended water.  The surfactant used by the Contractor shall be available at all times at 
the work site.  The Contractor shall assure that all asbestos waste materials are 
sufficiently saturated with amended water to prevent fiber emission and/or visible 
emissions. 

 
17.      Shower water shall be contained (inside of the work area only) and may be added to the 

ACM prior to disposal or solidified and disposed of as contaminated waste material.  No 
waste water shall be disposed of in a sanitary drain. 

 
18.      The Contractor shall apply and fully cover an approved asbestos abatement 

encapsulant, sufficiently distinct in color from the underlying substrate to all work area 
surfaces within the asbestos work area.  Clear encapsulation is not allowed.  

 
19.      All asbestos waste bags and packages shall be clear 6 mil polyethylene and labeled 

with the prescribed Federal OSHA warning signs and shall include site specific waste 
generator information. 

 
21.      The Contractor shall provide a fully enclosed, watertight, metal waste container or 

authorized transport vehicle complete with a locking device for storage of all 
contaminated waste removed from the site.  The waste container shall have regulation 
sized asbestos warning signs affixed to all sides and doors.  A perimeter warning band 
shall be placed near the trailer location and the exterior route of travel during waste 
transfer activities.  The waste container shall be locked and secured at the end of each 
shift.  

 
22.      The Contractor shall be responsible for coordination of waste removal immediately upon 

completion of the project.  No payment shall be made to the Contractor until all 
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contaminated waste has been removed from the site and a waste manifest signed by the 
proper authorities is submitted to the Owner's representative. 

 
23.     The Contractor shall at all times maintain adequate staffing levels to complete the project 

in the time frame specified in the Contract Documents.  Contractor shall be responsible 
for all expenses incurred due to work performed during overtime hours, extra shifts, 
weekends and days exceeding the calendar days required to complete the project.  All 
work shall begin and shall be completed in accordance with the approved schedule. 

 
NOTE:  Final clearance air testing shall be completed by Transmission Electron Microscopy 
(TEM) in accordance with the Asbestos Hazard Emergency Response Act (AHERA) as 
specified in the EPA Final Rule and Notice of October 30, 1987, 40 CFR Part 763. 
 
ABATEMENT SCHEDULING 

 A. All work, including prep-work, shall be performed during normal business hours. 
 
 B. All final air clearances shall be obtained prior to re-occupancy by employees 

following the actual abatement. 
C. Final tear down of critical barriers and isolation barriers will take place 

immediately upon receipt of final clearance results for re-occupancy and wipe 
samples.  

 
D. Air clearance sampling for asbestos, final inspection, and re-occupancy release 

to be provided by ENVIRONMENTAL CONSULTANT. 
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PART 2 – PRODUCTS (NOT USED) 
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PART 3 - EXECUTION 
 
3.1 PRE-ABATEMENT ACTIVITIES 
 
3.1.1 Any electrical and water requirements for the CONTRACTOR's trailer(s) shall be 

provided by the OWNER.  The CONTRACTOR shall submit his requirements to the 
OWNER upon award of contract.  CONTRACTOR is responsible for supplying 
“Contractor-Grade” electrical extension cords (with GFI) which must be in good 
condition. 

 
3.1.2 Any items to be decontaminated and saved for the OWNER (e.g., light fixtures, air 

diffusers, etc.) shall be removed and protected from damage and stored in a location 
previously approved by the OWNER. 

 
3.1.3 All heater and air distribution systems shall be locked out and tagged prior to work 

activities as per 1910.147.  The CONTRACTOR shall request lock-out of heating, 
ventilating, and air-conditioning (HVAC) equipment (if present) prior to the initiation of 
abatement activities.  All HVAC supply and exhaust grates and grills shall be sealed 
with two layers of 6-mil plastic sheeting. 

 
3.1.4 All negative pressure air filtration systems shall exhaust to the exterior of the building.  
 
3.1.5 The CONTRACTOR shall submit with his bid an abatement schedule to be reviewed 

by the OWNER.  If accepted by the OWNER and ENVIRONMENTAL CONSULTANT, 
this schedule shall be used to track work progress. 

 
3.1.6 The CONTRACTOR shall (upon request) submit basic layout area-specific abatement 

plans outlining and diagramming the work to be performed.  The plan should diagram 
the proposed layout of the air filtration system and the points of egress for the exhaust.  
The work area design should indicate good air movement throughout the work area 
and that, at a minimum, a pressure differential of 0.020 inches of water and (4) air 
changes per hour (ACH) are continuously provided by the system. 

 
3.2 PREPARATIONS OF WORK AREAS 

 
Work areas shall be prepared in accordance with Section 2 of these Technical 
Specifications. 

 
3.3 REMOVAL DETAILS 
 
3.3.1 (SEE SITE SPECIFIC JOB DESCRIPTION SECTION 1 PART 1.2) 
 
3.4 FINAL CLEANING AND CLEARANCE PROCEDURES 
 
3.4.1 The following steps shall be performed during the final cleaning of a containment area: 

 
a. perform initial work area cleaning,  
b. remove all waste from work area (The ENVIRONMENTAL CONSULTANT will 

perform an initial visual inspection.), 
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c. upon approval, fully encapsulate all work area surfaces.   
d. remove all remaining ACM waste and non-critical barrier polyethylene sheeting 

from work area, 
e. the ENVIRONMENTAL CONSULTANT will conduct a pre-clearance test visual 

inspection, The CONTRACTOR will re-clean if unacceptable concentrations are 
detected, 

f. the ENVIRONMENTAL CONSULTANT will collect final TEM clearance air 
samples.   

g. Upon approval, remove remaining critical barriers, and equipment from the work 
area.  

h. the ENVIRONMENTAL CONSULTANT will conduct a final visual inspection.  The 
CONTRACTOR will re-clean if unacceptable concentrations are detected. 

 
3.5 AIR SAMPLING METHODOLOGY 
 
3.5.1 The ENVIRONMENTAL CONSULTANT shall collect environmental air samples to 

monitor the status of the air adjacent to the work areas.  The ENVIRONMENTAL 
CONSULTANT shall collect clean environmental air samples on a daily basis to 
monitor the status of the air adjacent to the work areas.  Air sampling shall be 
conducted at the discretion of the environmental technician at critical barriers, AFD 
exhausts, at the entrance into the decontamination unit(s) and inside the work area. 

 
3.5.2 After the containment area passes the primary and secondary final visual inspections, 

final clearance air samples shall be collected in compliance with the Asbestos Hazard 
Emergency Response Act (AHERA) as specified in the EPA Final Rule and Notice of 
October 30, 1987, 40 CFR Part 763 - Appendix A to Subpart E. 

 
3.5.3 Daily air sampling shall be in collected and analyzed in accordance with the phase 

contrast microscopy (PCM NIOSH 7400) protocol.    
 
3.5.4   Post abatement work area clearance air sampling shall be completed utilizing 

Transmission Electron Microscopy (TEM) in compliance with the Asbestos Hazard 
Emergency Response Act (AHERA) as specified in the EPA Final Rule and Notice of 
October 30, 1987, 40 CFR Part 763 - Appendix A to Subpart E. 

 
3.6 POST ABATEMENT ACTIVITIES 
 
3.6.1 The CONTRACTOR shall restore HVAC connections and support systems relocated 

during abatement activities to their original condition and position. 
 
3.6.2 The CONTRACTOR shall repair all damages caused by abatement activities.  
 
3.6.3 At the completion of renovation activities within the work area, a final inspection of the 

asbestos and contractor staging areas shall be conducted by a representative of the 
OWNER, in addition to the ENVIRONMENTAL CONSULTANT and CONTRACTOR. 

 
CONTRACTOR shall rectify any deficiencies to the scope of work noted by the 
OWNER and/or OWNER’S Representative. 
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 SECTION II 
 TECHNICAL SPECIFICATIONS 
 
PART 1 - GENERAL 
 
1.1 OVERVIEW 
 
1.1.1 The work specified herein shall be the removal of asbestos containing materials by 

persons knowledgeable, qualified, and trained in the removal, treatment, handling, 
disposal and the subsequent cleaning of contaminated areas.  The CONTRACTOR 
shall comply with all Federal, state and local regulations which mandate work 
practices, including but not limited to OSHA 1926.1101 App F - Work practices and 
engineering controls for Class I Asbestos Operations (non-mandatory) and shall be 
capable of performing the entire scope of work for this project.  

 
1.1.2 The CONTRACTOR shall supply all labor, materials, equipment, services, insurance, 

and incidental which are necessary or required to perform all of the work in accordance 
with applicable governmental regulations, and these specifications. 

 
1.1.3 Any damages caused by the performance of abatement activities will be repaired by 

the CONTRACTOR; e.g., water damage, broken glass, etc., at no additional expense 
to the OWNER.  Any unintentional demolition of equipment in the work area not 
scheduled for demolition will be repaired or replaced at CONTRACTOR expense. 

 
1.1.4 The OWNER or his authorized representative, hereinafter referred to as the "OWNER", 

has the absolute authority to stop the abatement work at any time the OWNER 
determines either personally, or through the services of the licensed inspector, or his 
designated representative, hereinafter referred to as the "ENVIRONMENTAL 
CONSULTANT", that conditions are not within the specifications or applicable 
regulations.  The work stoppage shall remain in effective until the unsatisfactory 
conditions have been corrected, and approval to proceed obtained from the OWNER 
and/or the ENVIRONMENTAL CONSULTANT.  Stand-by time required to resolve 
violations will be solely at the CONTRACTOR's expense. 

 
1.1.5 The CONTRACTOR must inspect the work site prior to submitting the bid to the 

OWNER.  The CONTRACTOR will be solely responsible for fully informing himself of 
all determinable existing conditions and limitations. 

 
1.1.6 All quantities of asbestos containing materials listed in this scope of work and/or 

specifications are best estimates, as could be determined by the ENVIRONMENTAL 
CONSULTANT and the OWNER based on the documents attached to the 
Specifications.  The CONTRACTOR shall field verify all estimated quantities at the 
scheduled pre-bid site inspection.  Failure to do so shall not be cause for any 
additional compensation to the CONTRACTOR. 
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1.2 DEFINITIONS 
 

The following terms used in these specifications are defined as follows: 
 
1.2.1 Abatement:  Procedures to control fiber release from asbestos containing building 

materials includes securing and isolating the work area, establishing engineering 
controls, removing the material, cleaning the area, and disposal of the material.   

 
1.2.2 Aerosol:  A system consisting of particles, solids, or liquids suspended in air. 
 
1.2.3 Air Filtration Device (AFD):  A portable local exhaust unit equipped with HEPA filtration 

and capable of maintaining constant, low velocity airflow into contaminated areas from 
adjacent uncontaminated areas. 

 
1.2.4 Air Lock:  A system for permitting entry and exit with minimum air movement between 

a contaminated area and uncontaminated area, consisting of two curtained doorways 
separated by a dead air space of at least three feet. 

 
1.2.5 Air Monitoring:  The process of measuring the fiber content in a specific volume of air 

in a stated period of time.  
 
1.2.6 Amended Water:  Water to which a surfactant has been added. 
 
1.2.7 Asbestos Containing Material (ACM):  Any material containing more than 1% by weight 

of asbestos of any type or mixture of types. 
 
1.2.8 Authorized Person or Visitor:  The building owners, or his authorized representative, or 

any representative of a regulatory or other agency having jurisdiction over the project. 
 
1.2.9 Barrier:  Any surface that seals off the work area to inhibit the movement of fibers. 
 
1.2.10 Breathing Zone:  A hemisphere forward of the shoulders with a radius of approximately 

6 to 9 inches. 
 
1.2.11 Ceiling Concentration:  The concentration of an airborne substance that shall not be 

exceeded.   
 
1.2.12 Certified Industrial Hygienist (CIH):  An industrial hygienist certified in the 

comprehensive practice aspect of industrial hygiene by the American Board of 
Industrial Hygiene. 

 
1.2.13 Clean Room:  An uncontaminated area or room which is a part of the work 

decontamination unit with provisions for storage of worker's street clothes and 
protective equipment. 
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1.2.14 Combined Decontamination Unit:  A decontamination unit designed to provide/combine 

the functions of the Personnel Decontamination Unit and the Equipment/Waste 
Decontamination Unit.  This unit is erected when space limitations prohibit the 
construction of the two separate decontamination units.  This decontamination unit 
consists of four chambers with each chamber separated by an air lock. 

 
1.2.15 Contractor: The contractor is to be determined.                                                                                      
 
1.2.16 Contract Documents: The contract documents include the Agreement between the 

OWNER and the CONTRACTOR as well as these Technical Specifications. 
 
1.2.17 Critical Barrier:  An airtight barrier constructed in such a manner as to minimize the 

potential for penetration/breakage and air leakage.  This type of barrier remains intact 
throughout the abatement process. 

 
1.2.18 Curtained Doorway:  A device to allow ingress and egress from one room to another 

while permitting minimal air movement between the rooms, constructed by placing a 
minimum of three over-lapping sheets of plastic over an existing or temporarily framed 
doorway, securing each along the top of the doorway, securing the vertical edge of one 
sheet along one vertical side of the doorway, and securing the vertical edge of the 
other sheet along the opposite vertical side of the doorway. 

 
1.2.19 Decontamination Enclosures:  A series of connected rooms separated by airlock, with 

curtained doorways between any two adjacent chambers, for the decontamination of 
workers, materials, equipment, and sealed waste containers.  

 
1.2.20 Demolition:  The wrecking or taking out of any load-supporting structural member of a 

facility together with any related handling operations or the intentional burning of the 
facility. 

 
1.2.21 Dielectric Fluid:  Liquid used in transformers and capacitors to insulate interior 

conductive surfaces and to transfer heat from the interior to the case exterior. 
 
1.2.22 Disposal Bag:  A clear, 6-mil thick leak tight plastic bags used for transporting asbestos 

waste from the work site to the disposal site.  Each bag is labeled as follows:  
  

DANGER 
 CONTAINS ASBESTOS FIBERS 
 AVOID CREATING DUST 
 CANCER AND LUNG DISEASE HAZARD 
 and 
 RQ HAZARDOUS  
 SUBSTANCE 
 SOLID, NOS, 
 ORM-E, NA 9188 
 (ASBESTOS) 
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In addition, since the ACM waste is going to be transferred off the property, a label or 
stamp displaying the waste generator's name and location of the property where the 
waste was generated, shall also be affixed to each disposal bag.  CONTRACTOR is to 
use these types of labeled bags for transport. 

 
1.2.23 Double Bagging Area: An uncontaminated area in the Equipment/Waste 

Decontamination Unit that is used to place and seal the second disposal container (i.e., 
bag or plastic sheet wrap) around the sealed and washed primary disposal container. 

 
1.2.24 Encapsulant:  A material that surrounds or embeds asbestos fibers in an adhesive 

matrix, to prevent release of fibers. 
 
1.2.25 Encapsulation:  Treatment of asbestos containing materials with an encapsulant. 
 
1.2.26 Environmental Consultant: The ENVIRONMENTAL CONSULTANT is RT 

Environmental Services, Inc. 
 
1.2.27 Equipment Decontamination Enclosure:  That portion of a decontamination unit 

designed for the controlled transfer of materials and equipment typically consisting of a 
washroom and a holding area. 

 
1.2.28 Equipment Room:  A contaminated area or room which is part of the worker 

decontamination unit with provisions for storage of contaminated clothing and 
equipment. 

 
1.2.29 Fixed Object:  A unit of equipment or furniture in the work area which cannot be 

removed from the work area. 
 
1.2.30 Glove Bag Technique:  A method with limited applications for removing small amounts 

of friable asbestos containing material HVAC ducts, short piping runs, valves, joints,   
 elbows, and other non-planar surfaces in a non-contaminated work area.  The glove 

bag assembly is a manufactured or fabricated device consisting of a glove bag 
(typically constructed of 6-mil transparent plastic), two inward projecting long sleeve 
rubber gloves, one inward projecting water wand sleeve, an internal tool pouch, and an 
attached, labeled receptacle for asbestos waste.  The glove bag technician must be 
highly trained and experienced in this method. 

 
1.2.31 HEPA Filter:  A High Efficiency Particulate Air (HEPA) filter capable of trapping and 

retaining 99.97% of particles greater than 0.3 micrometers in mass median 
aerodynamic equivalent diameter. 

 
1.2.32 HEPA Vacuum Equipment:  Vacuuming equipment with a HEPA filter system. 
 
1.2.33 Holding Area:  A chamber in the equipment decontamination area located between the 

washroom and an uncontaminated area.  The holding area comprises an air lock.  
 
1.2.34 Lead Based Paint: Paint containing greater than 1mg/cm2 of lead. 
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1.2.35 Log Book:  A notebook or other book containing essential project data and daily project 

information and a daily project diary.  This book is kept on the project site at all times. 
 
1.2.36 Movable Object:  A unit of equipment or furniture in the work area which can be 

removed from the work area. 
 
1.2.37 Negative Air Pressure Equipment: A portable local exhaust system equipped with 

HEPA filtration and capable of maintaining a constant, low velocity airflow into 
contaminated areas from adjacent uncontaminated areas. 

 
1.2.38 Owner:  For the purposes of this contract, Avon Grove Charter School – Avon Grove 

Foundation.  RT Environmental Services, Inc. will represent the OWNER as the 
ENVIRONMENTAL CONSULTANT for all requirements relating to technical 
compliance with the contract documents. 

 
1.2.39 Personnel Decontamination Unit:  A decontamination unit designed for the controlled 

decontamination and passage of personnel, consisting of an Equipment Room, a 
Shower Room, and a Clean Room. 

 
1.2.40 Removal:  All herein specified procedures necessary to remove asbestos containing 

materials from the designated areas and to dispose of these materials and an 
acceptable site. 

 
1.2.41 Shower Room:  A room between the clean room and the equipment room in the worker 

decontamination unit with hot and cold running water and suitably arranged for 
complete showering during decontamination.  The shower room has air locks between 
both contaminated and clean areas. 

 
1.2.42 Subcontractor: Any contractor engaged by the CONTRACTOR to perform work at the 

job site. 
 
1.2.43 Surfactant:  A chemical wetting agent added to water to improve its penetration 

capabilities. 
 
1.2.44 Washroom:  A room between the work area and the holding area in the equipment 

decontamination area.  The washroom includes an air lock. 
 
1.2.45 Wet Cleaning:  The process of eliminating asbestos contamination from building 

surfaces and objects by using cloths, mops, or other cleaning tools which have been 
dampened with water, and by afterwards disposing these cleaning tools as asbestos 
contaminated waste. 

 
1.2.46 Work: All items in CONTRACTOR’S Scope of Work. 
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1.2.47 Work Area:  Designated rooms, spaces, or areas of the project in which asbestos 

abatement actions are to be undertaken or which may become contaminated as a 
result of such abatement actions.  A contained work area is a work area which has 
been sealed, plasticized, and equipped with a decontamination enclosure system.  A 
non-contained work area is an isolated or controlled access work area which has not 
been plasticized or equipped with a decontamination enclosure system. 

 
1.2.48 Worker Decontamination Enclosure System:  That portion of a decontamination unit 

design for controlled passage of workers, and other personnel, typically consisting of a 
clean room, a shower room, and an equipment room. 

 
1.3 APPLICABLE REGULATIONS AND CODES 
 
1.3.1 The CONTRACTOR shall hold the OWNER, his designated representative, and the 

ENVIRONMENTAL CONSULTANT harmless for failure to comply with any applicable 
work, hauling, disposal, safety, health, or other regulations on the part of himself, his 
employees, or his subcontractors. 

 
1.3.2 The current issue of each document and regulation shall govern.  Where conflicts 

among requirements or with these specifications exists, the most stringent 
requirements shall apply.  Copies of all regulations, codes, guidelines, and other 
applicable documents, including these specifications shall be made available at the 
work site by the CONTRACTOR for the entire project. Copies of the Project 
Specifications shall be made available at the work site by the CONTRACTOR for the 
duration of the project. 

 
1.3.3 The CONTRACTOR shall assume full responsibility and liability for the compliance with 

all applicable federal, state and local regulations pertaining to work practices, hauling, 
disposal, and protection of workers, visitors to the site, and persons occupying areas 
adjacent to the site. 

 
1.3.4 The CONTRACTOR is responsible for providing medical examinations and maintaining 

medical records of personnel as required by the applicable federal, state and local 
regulations. 

 
1.3.5 The requirements which govern asbestos work or hauling and disposal of asbestos 

waste materials include, but are not limited to, the following: 
 

A. Safety and Health Standards for the Construction Industry Administration. 
1. Safety and Health Standards for the Construction Industry Title 29, Part  
 1926 of the Code of Federal Regulations (29 CFR 1926) 
 Subpart C - General Safety and Health Provisions 

    Subpart D - Occupational Health and Environmental Controls (particularly 
    Section 58 and 59) 

 Subpart E - Personal Protective and Life Saving Equipment 
 Subpart K - Electrical 
 Subpart L - Ladders and Scaffolding 
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 Subpart T - Demolition 
2. Occupational Safety and Health Standards for General Industrial Title 29, 

Part 1910 of the Code of Federal Regulations (29 CFR 1910) 
 Section 20 - Access to Employee Exposure and Medical Records 
 Section 23 - Guarding Floor and Wall Openings and Holes 
 Section 28 - Safety Requirements for Scaffolding 
 Section 29 - Manually Propelled Mobile Ladder Stands and Scaffolding 
 Section 132 - General Requirements for Personal Protective Equipment 
 Section 134 - Respiratory Protection 
 Section 145 - Specifications for Accident Prevention, Signs and Tags 
 Section 1200 - Hazard Communication 

 
  3. Occupational Safety and Health Standards for Asbestos in Construction 

Work (Subpart Z, 1926.1101).  All Sections Applicable to Class II work. 
 

B. U.S. Environmental Protection Agency (EPA) 
 

1. General Provisions for the National Emissions Standards for Hazardous 
Air Pollutants - Title 40, Part 61, Subpart A of the Code of Federal 
Regulations (40 CFR 61.01-19) 

 
2. National Emissions Standard for Asbestos - Title 40, Part 61, Subpart M 

of the Code of Regulations (40 CFR 61.140-156) 
 

3. Asbestos Containing Material in Schools - Title 40, Part 763, Subpart E of 
the Code of Federal Regulations (40 CFR 763.80-99) 

 
C. U.S. Department of Transportation (DOT) 

 
Transportation of Hazardous Substances - Title 49, Parts 171, 172, 173, 
177 and 178 of the Code of Federal Regulations (49 CFR 171-173, 177 
and 178) 

 
 D. Pennsylvania 
 

Applicable Laws and Regulations of the Department of Labor, 
Department of Health and Department of Environmental Protection. 

 
1.4 SUBMITTALS AND NOTICES 
 
1.4.1 Prior To Commencement of Work, The CONTRACTOR SHALL: 
 

A. Send a written notice of the proposed abatement work to the applicable EPA 
regional office and Department of Environmental Protection, not fewer than ten 
(10) days before work commences at the project site.  The following offices are to 
be notified prior to commencing work on this project: 

 
 
 



 

F:\RT Projects\71600 SERIES\71612-01\ACM Spec.doc 
 2-8

 
Regular Mail Overnight/Express Mail/Hand Delivery to 12th Floor 
  
ASBESTOS NOTIFICATION ASBESTOS NOTIFICATION 
DEP BUREAU OF AIR QUALITY DEP BUREAU OF AIR QUALITY 
PO BOX 8468 400 MARKET STREET 
HARRISBURG, PA  17105-8468 HARRISBURG, PA  17101 
  

 
A photocopy of this notification must be sent to EPA Region III at the address directly following.  
EPA’s telephone number is 215-814-2164/215-814-2135.   
 

Asbestos NESHAP Coordinator (3WC32) 
US EPA Region III 
1650 Arch Street 
Philadelphia, PA  19103 

 
B. Send a written notice of the proposed abatement work to the Department of Labor 

and Industry, not fewer than ten (10) days before work commences at the project 
site.  The following offices are to be notified prior to commencing work on this 
project:  

   
  1.   Commonwealth of Pennsylvania 
   Department of Labor and Industry 
   Asbestos Control Unit 
   7th and Foster Streets 
   Room 1402 
   Harrisburg, Pennsylvania 17120    
   Phone (717) 772-3396 
   
 C. Submit proof satisfactory to the ENVIRONMENTAL CONSULTANT (upon 

request) that all required permits, site location, and arrangements for transport 
and disposal of asbestos containing materials, supplies, and the like have been 
obtained. 

 
D. Submit to the ENVIRONMENTAL CONSULTANT (upon request) plans or shop 

Drawing for the construction of the decontamination enclosure system and for 
isolation of the work areas in compliance with these specifications and applicable 
regulations. 

 
E. Submit documentation to the ENVIRONMENTAL CONSULTANT (upon request) 

indicating that each employee has had instruction on the hazards of asbestos 
exposure, on the use and fitting of respirators, on protective clothing, on use of 
showers, on entry and exit from work areas, and on all aspects of work 
procedures and protective measures. 
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F. Submit verification (upon request) that all employees have been recently 

medically examined as required by OSHA regulation 29 CFR 1926.58 (m).  
Medical clearances will be required for all personnel prior to entering the work 
area. 

 
G. Submit a copy (upon request) of each form that will be used in the Project Log 

Book.  The CONTRACTOR's on-site Project Superintendent is required to 
maintain the Project Log Book. 

 
H. Submit names and training certificates of the Project Superintendent and 

foremen who will be performing the work related to this project (upon request).  
Copies of these documents shall be maintained in the Project Log Book.  
Substitutions may be made by written notice to the ENVIRONMENTAL 
CONSULTANT. 

 
I. Submit authorized personnel list of employees who have received training and 

medical examinations as referenced in above paragraphs of this section (upon 
request).  A copy of this list is to be maintained in the Project Log Book. 

 
J. Submit front-end documents of Project Log Book (upon request).  These 

documents will include copies of the CONTRACTOR's Respiratory Protection 
Program, EPA and OSHA documents, worker decontamination procedures, 
equipment decontamination procedures, format of daily report sheets, and format 
of landfill manifests.  Copies of these front-end documents shall be maintained at 
the site during the entire asbestos removal phase of the project. 

 
K. Submit the Material Safety Data Sheets (MSDSs) for all of the materials to be 

used on the project to the ENVIRONMENTAL CONSULTANT (upon request).  
Substitutions at the work site will not be authorized until the MSDSs have been 
provided, and approved by the ENVIRONMENTAL CONSULTANT. 

 
L. Submit evidence that the owner or owners of all rented or leased equipment 

which will be used in the contaminated work area or for the transport of asbestos 
waste have been notified in writing by the CONTRACTOR as to the intended use 
of such equipment (upon request).  The contractor shall obtain a written 
response from each notified owner, and shall provide the ENVIRONMENTAL 
CONSULTANT and the OWNER with copies of each written response. 

 
M. Submit manufacturer's certificate that vacuums, negative air pressure equipment, 

and other local exhaust ventilation equipment confirm to applicable ANSI 
standards (upon request). 

 
N. The OWNER and the CONTRACTOR must agree in writing on both the building's 

and fixture's conditions prior to commencement of work.  The CONTRACTOR 
shall submit an inventory of all items remaining in the work area. 
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 O. The CONTRACTOR shall provide a list of emergency telephone numbers 

including local police, fire & rescue squads, hospital and/or medical clinics, as 
well as all government agencies that have jurisdiction over the project. 

 
1.4.2 Prior to commencement of work, The OWNER shall at a minimum be responsible for 

the following: 
 

A. Notify occupants in work areas that may be disrupted by the abatement project, 
the project's dates, and requirements for relocation, if necessary.  Coordinate 
notices (if any) to adjacent tenants/other workers with ENVIRONMENTAL 
CONSULTANT and/or Owners Representative. 

 
B. Submit to the ENVIRONMENTAL CONSULTANT documentation that his/her 

employees who will be required to enter the work area during abatement have 
received training equal to that detailed in OSHA 29 CFR Parts 1926.21 and CFR 
1926.58 (k)(3) during abatement activities; e.g., Police Department, Building 
Maintenance Supervisor, Fire Department, Medical Facility, etc. 

 
1.4.3 During Abatement Activities, The CONTRACTOR shall at a minimum be responsible 

for the following: 
 

A. Keep Project Log Book up to date, and ensure that all work criteria is followed in 
the proper sequence. 

 
B. Submit weekly to the OWNER job progress reports detailing abatement activities.  

Include review of progress with respect to previously established milestones and 
schedules, major problems and action taken, injury reports, equipment 
breakdown, and air sampling results conducted by CONTRACTOR's personnel. 

 
C. Submit copies of all transport manifests, trip tickets, and disposal receipts for all 

asbestos waste materials removed from the work area during the abatement 
process. 

 
D. Submit daily, copies of work site entry logbooks with information on worker and 

visitor access. 
 

E. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 
pressure ventilation units, and other engineering controls. 

 
F. Submit results of air sampling data collected during the course of the abatement 

including OSHA 29 CFR Part 1926.58 (f) compliance air monitoring results. 
 
1.4.4 During Abatement Activities, The OWNER shall at a minimum be responsible for the 

following:  Provide to the CONTRACTOR information concerning access, shutdown 
and protection requirements of any equipment and systems in the work area. 
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1.5 SITE SECURITY 
 
1.5.1 The work area is to be restricted only to authorized, trained, and protected personnel.  

These may included the CONTRACTOR's employees, employees of subcontractors, 
OWNER's employees and representatives, state and local inspectors, and any other 
designated individuals.  A list of authorized personnel shall be established prior to the 
initiation of the project and shall be posted in the clean room of the decontamination 
enclosure system. 

 
1.5.2 Entry into the work area by unauthorized individuals shall be reported immediately to 

the OWNER and the ENVIRONMENTAL CONSULTANT by the CONTRACTOR. 
 
1.5.3 A work area entry log shall be maintained by the CONTRACTOR in the clean-room 

area of the work decontamination system.  Anyone who enters the work area must 
record name, affiliation, time-in, and time-out for each entry. 

 
1.5.4 Access to the work area shall be through a single worker decontamination system.  All 

other means of access (doors, windows, hallways, etc.) shall be blocked or locked so 
as to prevent entry to, or exit from, the work area.  The only exception for this rule is 
the waste pass-out airlock which shall be sealed except during the removal of 
containerized asbestos waste from the work area, and emergency exits in case of fire 
or accident.  Emergency exits shall not be locked from the inside; however, they shall 
be sealed with polyethylene sheeting and tape until needed. 

 
1.6 EMERGENCY PLANNING 
 
1.6.1 The CONTRACTOR shall develop a written emergency plan acceptable to the 

ENVIRONMENTAL CONSULTANT prior to the initiation of the project. 
 
1.6.2 Written emergency procedures established by the CONTRACTOR shall be prominently 

posted in the clean change room and equipment room of the worker decontamination 
area.  Prior to entering the work area, everyone must read these procedures and sign 
the log to acknowledge receipt and understand work site layout, location of emergency 
exists and emergency procedures. 

 
1.6.3 Emergency planning shall include written notification of police, fire, and emergency 

medical personnel of planned abatement activities, work schedule, and layout of work 
area (particularly barriers that may affect response capabilities). 

 
1.6.4 Emergency planning shall include considerations for fire, toxic atmospheres, electrical 

hazards, slips, trips, and falls.  Written procedures shall be developed and employee 
training in these procedures shall be provided. 

 
1.6.5 Employees shall be trained in evacuation procedures in the event of work place 

emergencies: 
 

a. For non-life threatening situations, employees injured or otherwise incapacitated 
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shall decontaminate following normal procedures, with assistance from fellow 
workers if necessary, before exiting the work place to receive proper medical 
treatment. 

 
b. For life threatening injury or illness, work decontamination shall take least priority 

after measures to stabilize the injured worker, remove him from the place and 
secure proper medical treatment. 

 
1.6.6 Telephone numbers of all emergency response personnel shall be prominently posted 

in the clean change area and equipment room, along with the location of the nearest 
telephone. 

 
1.7 PERSONNEL PROTECTION AND SAFETY 
 
1.7.1 The CONTRACTOR shall be solely responsible for the safety, efficiency, and 

adequacy of his personnel, appliances, and methods, as well as any damages which 
may result from his operations, improper construction practices, or maintenance.  He 
shall erect and properly maintain, at all times as required by the conditions and 
progress of the work, proper safeguards for the protection of workers and the public, 
and shall post appropriate warning signs at the job site. 

 
1.7.2 During the course of the project, the CONTRACTOR may be placing his workers in a 

potentially hazardous electrical environment.  Care and special consideration must be 
exercised by the CONTRACTOR to avoid electrical shock to his employees.  The 
requirements as set forth in the latest edition of the National Electrical Code shall be 
adhered to all times.  Particular emphasis shall be placed on the requirements listed in 
Article 210-BRANCH CIRCUITS, Article 225-OUTSIDE BRANCH CIRCUITS AND 
FEEDERS, Article 250-GROUNDING, Article 300-WIRING METHODS, and Article 
305-TEMPORARY WIRING, whenever and wherever the existing electrical power 
services shall be de-energized and temporary electrical power utilized. 

 
1.7.3 Identifying Electrical Hazards 
 

A. Provision of additional power inside the work area may create hazards not 
associated with the building systems.  Since OSHA considered abatement 
projects under the 29 CFR 1926, Subpart K (in particular, Sections 404, 405, 416 
and 477).  There are special requirements for supplying temporary power.  This 
shall be done by supplying power through Ground Fault Circuit Interrupters 
(GFCI).  Use of GFCIs to protect all circuits provides the safest power source 
since any significant current leakage will trip the circuit.  These devices prove 
most effective when kept outside the work area away from the high humidity.  An 
assured equipment grounding program requires regular inspection of all tools, 
cords, and electrical devices with written documentation maintained. 

 
B. Lights, vacuum cleaners, negative air systems, drills, saws, heaters, sump 

pumps, etc. shall be inspected by the CONTRACTOR regularly for damage, 
proper grounding, and integrity of insulation.  All identified deficiencies will be 
taken off line immediately and repaired or replaced before being used again on 
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the project. 
 

C. Extension cords shall be protected from accidental damage, and shall not be 
fastened with staples, hung from nails, or suspended by wire. 

 
D. Portable electric hand tools shall be equipment with a 3-wire cord having a 

ground wire permanently fixed to the tool frame, or be of the double insulated 
type and labeled as such. 

 
E. Extension cords used to power equipment and tools, which are not on a GFCI 

circuit must be removed from the work area or de-energized at the end of each 
work shift.  Non-GFCI equipment may not remain energized when 
CONTRACTOR supervisory personnel are not on the job site. 

 
1.7.4 Ladder Requirements 
 

A. The following items shall be checked daily by the CONTRACTOR in accordance 
with 29 CFR 1926.450. 

 
1. Ladders are maintained in good condition.  
2. No improvised repairs are made. 
3. Defective ladders are not used. 
4. Safety feet spreaders and other components of ladders are in good 

condition.  Missing safety feet create sharp edges that will cut 
polyethylene floor covers. 

5. Movable parts operate freely without binding or undue play. 
6. Rungs are kept free of debris. 
7. Ladders shall not be used for other than their intended purpose. 
8. Ladders shall not be used as a platform or walk board. 
9. Extension type ladders shall be used with a one to four lean ratio; i.e., 

one foot out for every four feet of elevation. 
10. Step ladders shall only be used when fully open. 
11. The user faces the ladder while going up and down. 
12. Tops are not used as steps. 
13 Bracing on back legs shall not be used for climbing. 
14. Portable ladders shall be used by one person at a time. 
15. Ladders shall be secured to prevent displacement during use. 

 
B. Ladders which are found to be defective shall be taken out of service and 

removed from the work area immediately. 
 
1.7.5 Scaffolding Requirements 
 

A. This project may require the use of scaffolding.  Proper set up, regular 
inspections, and basic maintenance shall not be overlooked.   

 
All scaffolding used during this project shall conform to the requirements of 29 
CFR 1910.28, CFR 1910.29, and 29 CFR 1926.451. 
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B. In many removal projects manually propelled mobile scaffolding provides a 

convenient and efficient work platform.  Federal regulations (29 CFR 1926.451) 
requires that when free standing mobile scaffolding is used, the height shall not 
exceed four times the minimum base dimension.  This requirement is based on 
the fact that scaffolding is easily turned over.  Since relatively little force is 
required to tip a scaffold, it becomes critically important to make sure that wheels 
on scaffolds move freely and are in good repair. 

 
C. If rented scaffolding is used, all components shall be inspected prior to accepting 

it.  Wheels shall turn freely and be lubricated.  All components such as cross 
bracing, railings, pin connectors, planking or scaffold grade lumber shall be 
available before the units are assembled. 

 
D. When workers ride on mobile scaffolding the CONTRACTOR shall insure the 

following conditions exist. 
 

1. The floor or surface is within 3 inches of level, and free from pits, holes, or 
obstructions. 

 
2. The minimum dimension of the scaffold base, when ready for rolling, is at 

least one-half of the height.  Outriggers, if used, shall be installed on both 
sides of staging. 

 
3. The wheels are equipped with rubber or similar resilient tires. 

 
4. All tools and materials are secured or removed from the platform before 

the mobile scaffold is moved. 
 

E. Guardrails and toe boards shall be installed on all open sides and ends of 
scaffolds more than 10 feet above the floor having a minimum horizontal 
dimension in either direction of less than 45 inches.  Standard guardrails installed 
on all open sides and ends of the platform. 

 
F. Planking used on scaffolds shall extend over their end supports not less than 6 

inches nor more than 12 inches, or secured from movement. 
 

G. The CONTRACTOR shall be solely responsible for the erection and use of all 
scaffolding used during the project.  At no time during project will the 
ENVIRONMENTAL CONSULTANT ascend a scaffold or ladder which is not in 
complete compliance with OSHA standards. 

 
1.7.6 Slips, Trips, and Falls 
 

Areas sealed with polyethylene, and kept damp to reduce airborne fibers and/or dust, 
become very slick.  Disposal booties are a potential slip hazard.  Electrical lines create 
trip hazards.  These conditions create potential worker hazards even before the 
removal begins.  When asbestos and other debris are removed, the accumulations 
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shall be bagged and removed from the floor as soon as possible.  This simple step, 
which may require more initial effort, will make clean-up easier and the overall job far 
safer. 

 
1.7.7 Fire Considerations - Contingency Plans 
 

A. Polyethylene, which is combustible, will start to burn slowly and pick speed as 
more heat is generated.  It will give off heavy smoke as the fire progresses.  
Flame spread is slow and steady.  Therefore, all sheeting shall be kept away 
from heat sources such as transformers, steam pipes, boilers, etc. that will be 
heated during removal.  Polyethylene shall not be allowed to contact surfaces 
above 150 degrees Fahrenheit at any time. 

 
B. To avoid fire hazards in control areas the CONTRACTOR shall enforce the 

following rules: 
 

1. Ensure all sources of ignition are removed.  Be sure that gas and other 
fuel sources are cut off and that pilot lights in boilers, heaters, hot water 
tanks, compressors, etc. are extinguished. 

 
2. Locate "hot spots."  Quite often equipment may need to be draped rather 

than sealed off to prevent overheating, i.e., computers, terminal boards, 
switch panels, transformers. 

 
3. Do not allow lighters, matches, etc., into the work area.  No smoking, 

eating, or drinking will be permitted inside the work area. 
 

4. Thermal cutting shall require a posted fire watch equipped with an 
appropriate fire extinguisher.  Carbon dioxide fire extinguishers shall not 
be used in confined or enclosed spaces.  Dry chemical extinguishers are 
effective, but the powder is a respiratory irritant. 

 
5. Mark exits from work area and post directional arrows when the exits are 

not visible from remote work areas. 
 

6. Keep trash and debris (i.e., tape, poly, bags, lumber, etc.) to a minimum 
inside the work area. 

 
  7. In event of a fire, the fire hazard becomes more immediate than the 

asbestos hazard, and workers may need to exit the work area through the 
plastic barriers.  This situation shall be covered with workers in the 
emergency plan for the job site. 

8. A telephone shall be available at all times for notification of authorities in 
the event of an emergency. 

 
9. Post local Fire Department and Rescue Squad phone numbers. 
 
10. The CONTRACTOR shall provide a monitor outside of the work area at 
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all times during abatement activities.  The monitor shall be trained in first 
aid and emergency procedures. 

 
11. Non-GFCI powered electrical equipment may not remain energized when 

work is not on-going and CONTRACTOR supervisory personnel are not 
on the job site. 

 
1.7.8 Respiratory Protection Requirements 
 

A. All respiratory protection programs shall be established in accordance with the 
respiratory protection requirements of 29 CFR 1910.134, and CFR 
1926.1101(h)(2).  Adherence to these regulations shall be considered as a 
requirement of these specifications. 

 
B. All respirators used shall be selected from those approved by the Mine Safety 

and Health Administration (MSHA) and the National Institute For Occupational 
Safety and Health (NIOSH) for use in atmospheres containing asbestos fibers. 

 
C. All pre-abatement work activities which may disturb asbestos containing 

materials and all final cleaning and final clearance activities shall be conducted 
wearing a respirator with a minimum protection factor of 10.  This respiratory 
protection requirement also applies to loading the asbestos material in the 
transport vehicle and unloading at the vehicle at the landfill.  Single-use or 
quarter-face type respirators shall not be permitted. 

 
D. All removal activities, including the clean-up of asbestos containing debris, shall 

be conducted wearing a respirator with a minimum protection factor of 50.  This 
respiratory protection requirement may be reduced if the CONTRACTOR can 
provide sufficient data to the ENVIRONMENTAL CONSULTANT that personal air 
monitoring indicates fiber levels below 2 fibers per cubic centimeter of air (f/cc) 
for an eight hour work shift, and that fiber levels do not exceed 10 f/cc during a 
30 minute period. 

 
E. All CONTRACTOR personnel shall be provided with their own identified 

respirator.  The CONTRACTOR shall provide proof that each worker has 
undergone fit testing within the past 6 months while wearing his/her identified 
respiratory.  Respirator fit testing procedures shall be performed in accordance 
with the protocol in 29 CFR 1910.134 Appendix A.  Powered air purifying 
respirators (PAPRs) shall pass a qualitative fit test while in the negative pressure 
mode. 

 
F. The CONTRACTOR shall provide authorized visitors who have appropriate 

medical clearance with suitable respirators whenever they are required to enter 
the work area. 

 
1.7.9 Worker Protection 
 

A. Each worker and authorized visitor shall enter and exit the work area via the 
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Decontamination Enclosure.  Upon entering the decontamination unit, personnel 
shall remove street clothes in the Clean Change Room, and don a respirator and 
clean protective clothing before exiting the clean room into the Equipment Room 
or the work area. 

 
B. Contaminated work footwear shall be stored in the Equipment Room when not in 

use in the work area.  Upon completion of abatement project, the 
CONTRACTOR shall dispose of footwear as contaminated waste, or 
decontaminate the footwear before removal from the equipment room. 

 
C. Workers removing waste containers from the work area shall follow the 

procedures outlined in these specifications.  If a waste pass-out facility separate 
from the Decontamination Enclosure, workers shall enter the holding area from 
outside wearing a respirator and dressed in clean disposable coveralls.  No 
worker shall use the waste pass-out facility as a means of egress into our out of 
the work area. 

 
D. Workers shall not eat, drink, smoke, chew gum or tobacco while in the work area 

or in any area of the Decontamination Enclosure except the Clean Change 
Room. 

 
E. Workers shall be fully protected with respirators and protective clothing from the 

time of first disturbance of asbestos containing or contaminated materials prior to 
commencing actual asbestos abatement and until final cleanup is completed.   

  Once removal efforts have been initiated, personal protective equipment shall be 
worn until the work area has passed all final clearance criteria. 

 
F. During summer work activities, the work area environment may be very hot and 

humid.  The CONTRACTOR shall take precautions to protect his workers from 
heat stress as well as asbestos fibers.  First-aid items such as stretchers, water, 
and cold packs should be kept adjacent to the work area exits, thus allowing any 
personnel requiring emergency treatment egress from the work area with  
minimum contamination to the clean environment.  No worker shall be allowed to 
reach through the plastic or air lock door to get water or first-aid supplies during 
the break periods inside the work area.  Breaks, lunch, or worker rest periods 
should be held outside the work area.  All decontamination procedures shall be 
followed prior to exiting the work area except in extreme emergencies. 

 
G. During cold weather periods, workers shall be provided adequate protection from 

the environment. 
 

H. To protect the public, the CONTRACTOR shall comply with 29 CFR 
1926.58(k)(1) by posting safety warnings signs (minimum size of 12" x 18" with 
black letters on a red and white background) which follow the sample format 
shown here. 

 DANGER 
 ASBESTOS 
 CANCER AND LUNG DISEASE HAZARD 
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 AUTHORIZED PERSONNEL ONLY 
 RESPIRATORS AND PROTECTIVE 
 CLOTHING ARE REQUIRED IN THIS AEAR 
 

I. If evacuation of the work area is required by contaminated personnel due to an 
emergency, all work efforts shall stop and all forces shall be directed at 
minimizing the area contamination, clean-up operations, and first-aid procedures.  
These activities shall be noted in the daily log book. 

 
J. During work activities, the CONTRACTOR shall provide a means of 

communication for the workers inside the work area without requiring personnel 
to enter or leave the work area.  This method of communications shall be a two-
way radio, localized wire-connected telephone, or similar system.  This 
communication system shall remain in place until the final isolation plastic is 
removed. 

 
1.7.10 Medical Surveillance 
 

A. Medical monitoring must be provided by the CONTRACTOR to any employee or 
agent that may be exposed to asbestos in excess of background levels during 
any phase of the abatement project.  Medical monitoring shall be in accordance 
with 29 CFR 1926.58(m) and include at a minimum: 

 
1. A work and medical history to elicit symptomatology of respiratory 

decease; 
2. A chest x-ray (posterior and anterior, 14, 13 inches) evaluated by a 

Certified B-reader; and 
3. A pulmonary function test, including forced vital capacity (FVC) and 

forced expiratory volume at one second (FEV), administered and 
interpreted by a Certified Pulmonary Specialist. 

 
B. Employees shall be given an opportunity to be evaluated by a physician to 

determine their capability to work safely while breathing through the added 
resistance of a respirator.  Examining physicians shall be aware of the nature of 
respiratory protective devices and their contributions to breathing resistance.  
They shall also be informed of the specific types of respirators the employee 
shall be required to wear and the work he will be required to perform, as well as 
special work place conditions such as high temperatures, high humidity, and 
chemical contaminants. 

 
1.8 PROJECT SUPERVISION AND PERSONNEL TRAINING 
 
1.8.1 Contractor Requirements  
 

The CONTRACTOR shall maintain an Asbestos Occupation Certification as a 
Contractor issued by the Commonwealth of Pennsylvania Department of Labor and 
Industry. 

 



 

F:\RT Projects\71600 SERIES\71612-01\ACM Spec.doc 
 2-19

1.8.2 Supervisor Requirements 
 

A. The CONTRACTOR shall provide a Project Supervisor who is present at all 
times while work on this project is in progress.  The Project Supervisor shall be 
thoroughly familiar and experienced with asbestos removal and related work 
practices.  He/she shall also be familiar with and shall enforce the use of all 
safety procedures and equipment, as well as all applicable Federal, state and 
local regulations and guidelines.  The Project Supervisor shall meet the  

    following requirements: 
 

1. attend certifying courses in asbestos abatement procedures, and have a 
minimum of 2 years experience in asbestos abatement procedures; 

 
2. meet the requirements of a Competent Person as defined by OSHA in 29 

CFR 1926.32 (f); 
 

3. meet the requirements of an on-site representative as defined by EPA 
regulation 40 CFR  61.145(c)(8); 

 
4. fully accredited as an Asbestos Abatement Supervisor in accordance with 

EPA regulation CFR 763, Subpart E, Appendix C; and 
 

5. maintain the state and local certifications and Industry Asbestos 
Occupation Certification as a Supervisor. 

 
B. In addition to the Project Supervisor, the CONTRACTOR shall furnish foremen 

who are familiar and experienced with asbestos removal, and its related work, 
safety procedures, and equipment. 

 
C. It shall be a requirement of these specifications, and as such, a requirement of 

this contract, that the Project Supervisor and/or one of the CONTRACTOR's 
foremen be inside the work area at all times while work is in progress. 

 
D. It is the intent of these specifications that all phases of the work shall be 

executed by skilled craftsmen experienced or receiving training by experienced 
personnel in each respective trade. 

 
E.  Working foremen shall be employed at a rate of one foreman for each eight (8) 

workers. 
 

F. The CONTRACTOR shall provide Project Superintendents and foremen who are 
capable of speaking and understanding fluent English.  In addition, these Project 
Superintendents and foremen shall be fully capable of communicating with all of 
the employees he/she is supervising. 

 
1.9 TRAINING REQUIREMENTS 
 
1.9.1 Training shall be provided by the CONTRACTOR to all employees or agents who may 
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be required to disturb asbestos containing, asbestos contaminated materials for 
abatement and auxiliary purposes and to all supervisory personnel who may be 
involved in planning, execution, or inspection of abatement projects.  Training shall 
include, at a minimum, information on the following: 

 
 A. The health hazards of asbestos including the nature of various asbestos related 

diseases, routes of exposure, known dose-response relationships, the synergistic 
relationship between asbestos exposure and cigarette smoking, latency periods 
for disease and health basis for standards.    

 
 B. The physical characteristics of asbestos including fiber size, aerodynamic 

properties, physical appearance and uses. 
 
 C. Employee personal protective equipment including the types and characteristics 

of respirators, limitations of respirators, proper selection, inspection, use, and 
maintenance of respirators, field testing the face piece to face seal (positive and 
negative pressure fit testing), qualitative and quantitative fit testing procedures, 
protection factors, factors that affect respirator fit, selection and use of disposable 
clothing, use and handling of clothing, safety shoes, gloves, eye protection, and 
hard hats. 

 
D. Medical Monitoring requirements for workers including required and 

recommended tests, reasons for medical monitoring and employee access to 
records. 

 
E. Air monitoring procedures and requirements for workers including description of 

equipment and procedures, reasons for monitoring, types of samples and current 
standards. 

 
F. Work practices for asbestos abatement including purpose, proper construction 

and maintenance of air-tight plastic barriers, job set-up of airlocks, worker 
decontamination systems, and waste transfer airlocks, posting of warning signs, 
engineering controls electrical and ventilation system lockout, proper working 
techniques, waste clean-up, storage and disposal procedures. 

 
G. Personal hygiene including entry and exit procedures for the work area, use of 

showers and prohibition of eating, drinking, smoking and chewing in the work 
area. 

 
H. Special safety hazards that may be encountered including electrical hazards, air 

contaminants, fire and explosion hazards, scaffold and ladder hazards, slippery 
surfaces, confined spaces, heat stress, and noise. 

 
I. Workshops affording both supervisory personnel and abatement workers the 

opportunity to see, and experience, the construction of containment barriers and 
decontamination facilities. 

 
J. Supervisory personnel shall also receive training on contract specifications; 
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liability insurance and bonding; legal considerations related to abatement; 
establishing respiratory protection medical surveillance programs; and EPA; 
OSHA, and state and local government record keeping requirements. 

 
1.9.2 The CONTRACTOR's training program shall (upon request) be submitted to the 

ENVIRONMENTAL CONSULTANT and OWNER for review before any abatement 
activity begins.   This submittal shall include dates of training, training level, course 
outline, and names and qualifications of the trainers or training facility.  All training is to 
have occurred within 12 months prior to the initiation of abatement activities. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS  
 
2.1.1 The CONTRACTOR shall deliver all materials in the original container or bundles 

bearing the name of the manufacturer and brand name. 
 
2.1.2 The CONTRACTOR shall store all materials subject to damage off the ground, away 

from wet or damp surfaces, and under cover sufficient to prevent damage or 
contamination. 

 
2.1.3 Damaged, deteriorating or previously used materials shall not be used and shall be 

removed from the premises.  Materials that become contaminated with asbestos shall 
be disposed of in accordance with the applicable regulations. 

 
2.1.4 Polyethylene sheeting for walls, stationary objects, floors, and other objects shall be a 

minimum thickness of 6-mils.  All polyethylene sheeting shall be used in widths 
selected to minimize the frequency of joints. 

 
2.1.5 Methods of attaching polyethylene sheeting will be agreed upon in advance by the 

CONTRACTOR and OWNER, and selected to minimize damage to equipment and 
surfaces.  Methods of attachment may include any combination of duct tape or other 
waterproof tape, furring strips, spray adhesive, staples, nails, screws, or other effective 
procedures capable of sealing adjacent sheets of polyethylene to dissimilar finished or 
unfinished surfaces under both wet and dry conditions. 

 
2.1.6 Opaque polyethylene sheeting shall be used for worker decontamination units, mini-

enclosures, or other structures requiring privacy. 
 
2.1.7 Asbestos waste disposal bags shall be constructed of clear 6-mil transparent 

polyethylene.  Transparent bags are specified so that post-bagging visual inspection 
can determine if the bagged waste is properly wetted and that the waste has been 
double-bagged properly.  Disposal bags shall be pre-printed with labels as required by 
EPA, OSHA, and DOT regulations.  All ACM waste containers shall include site 
specific generator information.  

 
2.1.8 Asbestos waste disposal drums shall be of metal or fiberboard with locking rings tops 

and labeled in accordance with the requirements of the OSHA Hazard 



 

F:\RT Projects\71600 SERIES\71612-01\ACM Spec.doc 
 

2-22

Communications Standard 29 CFR 1926.59(f).  Warning signs which meet the 
requirements of 29 CFR 1926.58 (k)(l) shall also be posted on the drums. 

 
2.1.9 Surfactant or wetting agent shall be a 50/50 mixture of polyoxyethylene ether and 

polyoxyethylene ester, or equivalent, mixed in a proportion of 1 fluid ounce to 5 gallons 
of water, or as specified by the manufacturer. 

 
2.1.10 Unless stated otherwise in the contract, the CONTRACTOR shall provide all other 

materials, such as lumber, nails and hardware, which may be required to construct and 
dismantle the decontamination areas and the barriers that isolate the work area. 

 
2.2 TOOLS AND EQUIPMENT 
 
2.2.1 The CONTRACTOR shall provide suitable tools for asbestos removal.  A sufficient 

supply of disposable mops, rags, and sponges for work area decontamination shall be 
available. 

 
2.2.2 High efficiency particulate air (HEPA) filtration systems brought to the project site shall 

be uncontaminated and equipped with new filters.  All filtration equipment shall be in 
compliance with ANSI Standard Z9.2-79, local exhaust ventilation.  The 
ENVIRONMENTAL CONSULTANT shall inspect both the interior and exterior of each 
filtration unit to determine the unit's integrity.  No air movement system or air filtering 
equipment shall discharge unfiltered air outside the work area.  A negative pressure 
differential (-P) shall be maintained between the work area and adjacent areas 
continuously (24 hours a day) from the start of work in the area until the work area has 
been decontaminated and has passed the final clearance criteria. 

 
2.2.3 The CONTRACTOR shall furnish, install, and operate negative pressure strip recorder 

measuring differential pressure between the work area and adjacent, uncontaminated 
area.  The negative pressure strip recorder shall be permanently mounted in the clean 
area with an alarm that sounds if the pressure drops below 0.02 inches of water gage.  
The printout shall be made a permanent record of the project log book and submitted 
with daily reports.  Negative pressure shall be maintained from the time the work area 
is sealed until the work area has passed final clearance criteria. 

 
2.2.4 All exhausted air shall be filtered and discharged outside the building away from any 

air intake devices whenever possible.  Any variations must be approved by the 
ENVIRONMENTAL CONSULTANT and the OWNER.  An obvious negative pressure 
shall be visible.  All equipment shall be delivered with new HEPA filters, intermediate 
and pre-filters.  These filters shall be changed regularly based on the equipment 
manufacturer's recommended procedures. 

 
2.2.5 Filters shall be labeled whenever changed with the date and time.  All filter changes 

shall be listed in the filter change log and made a permanent record of the log book. 
 
2.2.6 Respirators, as described in previous section of these specifications, shall be provided 

by the CONTRACTOR. 
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2.2.7 Full body disposable protective clothing, including head, body and foot coverings shall 
be provided to all workers and authorized visitors in sizes adequate to accommodate 
movement without tearing.  The disposable clothing shall be made of a material 
impenetrable by asbestos fibers (Tyvex type or equivalent) when work is performed 
that could disturb asbestos containing material or debris and when the work area is not 
equipped with personnel showers. 

 
2.2.8 Non-skid footwear shall be provided to all abatement workers.  Disposable clothing 

shall be sealed to the footwear to prevent body contamination. 
 
2.2.9 Necessary additional safety equipment (e.g., hard hats meeting the requirements of 

ANSI Standard Z89.1-1981, eye protection meeting the requirements of ANSI 
Standard Z87.1-1981, eye protection meeting the requirements of ANSI Standard 
Z87.1-1979, safety shoes meeting the requirements of ANSI Standard Z41.11967, 
disposable PVC gloves) shall be provided to all workers and authorized visitors. 

 
2.2.10 A sufficient supply of scaffolds, ladders, lifts and hand tools (e.g., scrapers, wire 

cutters, brushes, utility knives, wire saws, etc.) shall be provided as needed. 
 
2.2.11 Airless sprayers with pumps capable of providing 500 pounds per square inch (psi) at 

the nozzle tip at a flow rate of 2 gallons per minute for spraying amended water shall 
be provided and used.  ANSI approved vacuum cleaners equipped with HEPA filters 
shall be provided and used.  Airless sprayers with pumps capable of providing 500 
pounds per square inch (psi) at the nozzle tip at a flow rate of 2 gallons per minute for 
spraying EPA-registered biocides shall be provided and used by the CONTRACTOR.   

 
2.2.13 Substitutions 
 

This contract is based on the materials, equipment and methods described in these 
specifications.  The ENVIRONMENTAL CONSULTANT will consider requests for 
substitutions of materials, equipment, and methods only when such requests are 
accompanied by full and complete technical data and all other information required by 
the ENVIRONMENTAL CONSULTANT to evaluate the proposed substitution.  The 
CONTRACTOR shall not substitute materials, equipment, or methods unless such 
substitution has been approved for this work by the ENVIRONMENTAL 
CONSULTANT. 

 
 
 



 

F:\RT Projects\71600 SERIES\71612-01\ACM Spec.doc 
 

2-24

PART 3 - EXECUTION 
 
3.1 PREWORK MEETING 
 
3.1.1 The CONTRACTOR and his on-site supervisory personnel shall attend a pre-work 

meeting along with the OWNER, or his designated representative, and 
ENVIRONMENTAL CONSULTANT personnel who will participate in the project's 
monitoring program. 

 
3.1.2 The CONTRACTOR shall provide (upon request) all submittals required under Section 

1.4 of these Specifications.  In addition, he shall be prepared to provide detailed 
information concerning: 

 
 a. Preparation of the work areas,  
 
 b. Personnel protective equipment including respiratory protection and protective 

clothing, 
 
 c. Employees who will participate in the project including experience, training, and 

assigned responsibilities during the project, 
 
 d. Decontamination procedures for personnel and equipment, 
 
 e. Abatement methods and procedures to be utilized, 
 
 f. Required air monitoring procedures, 
 
 g. Procedures for handling and disposing of waste materials, 
 
 h. Procedures for final decontamination and cleanup, 
 
 i. A sequence of work and performance schedule, 
 
 j. Procedures for dealing with heat/cold stress, 
 
 k. Emergency procedures, and 
 

l. Site security plans during the abatement project. 
 
m. Discussion and walk through in which all aspects of the project that were to be 

addressed in written plan not submitted upon waiver by OWNER are reviewed 
with OWNER/ENVIRONMENTAL CONSULTANT. 

 
3.2 PREPARATION OF WORK AREA 
 
3.2.1 Prior to Commencement of Abatement Activities, the OWNER shall at a minimum be 

responsible for the following: 
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 a) Seal and prevent entry to those abatement areas known to be contaminated. 
 
 b) Shut down and lock out all heating, ventilation, and air conditioning (HVAC) 

system components that are in, supply, or pass through each work area. 
 
 c) Provide electrical power to run the CONTRACTOR's temporary power sources. 
 
 d) Provide hot and cold water for the CONTRACTOR. 
 
3.2.2 Prior to Commencement of Abatement Activities, the CONTRACTOR shall at a 

minimum be responsible for the following: 
 

a) Post danger signs meeting OSHA specifications at any location and approach to 
a location where airborne concentrations of asbestos may exceed ambient 
background levels.  Signs shall be posted at a distance sufficiently far enough 
away from the work area to permit an employee to read the sign and take the 
necessary protective measures to avoid exposure.  Additional signs may need to 
be posted following construction of work place enclosure barriers. 

 
 b) Provide temporary lighting.  The CONTRACTOR shall ensure safe installation 

(including ground faulting) of temporary power sources and equipment by 
compliance with all applicable electrical code requirements and OSHA 
requirements for temporary electrical systems. 

 
 c) Pre-clean all fixed objects in the work area using HEPA filtered vacuums and/or 

wet cleaning techniques as appropriate.  Careful attention must be paid to 
machinery behind grills or grates where access may be difficult but contamination 
significant.  After pre-cleaning, enclosure fixed objects in 6-mil polyethylene 
sheeting and seal securely in place with tape.  Permanent fixtures, shelves, 
electronic equipment, tables, sprinklers, alarm systems, closed circuit TV 
equipment, computer cables, etc. which must remain in the work area and that 
require special ventilation or enclosure requirements will be designated along 
with specified means of protection prior to abatement.  Interior finishes requiring 
special protection will also be specified.  Control panels, gauges, etc. in the work 
area requiring OWNER access during abatement shall be designated and 
enclosures constructed with access flaps sealed with waterproof tape. 

 
 d) Pre-clean all surfaces in the work area using HEPA filtered vacuums and/or wet 

cleaning methods as appropriate.  Do not use any methods that would raise dust 
such as dry sweeping or vacuuming with equipment not equipped with HEPA 
filters.  Do not disturb asbestos containing materials during the pre-cleaning 
phase. 

 
 e) Seal off all windows, doorways, corridor entrances, drains, ducts, grills, grates, 

diffuser, skylights, and any other openings between work area and 
uncontaminated areas or the environment outside the work area with 6-mil 
polyethylene sheeting and tape.  Critical barriers shall be constructed of plywood 
covered with two layers of 6-mil plastic sheeting. 
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3.3 ISOLATION OF THE WORK AREA 
 
3.3.1 The contained work area shall be separated from uncontaminated, occupied areas of 

the building and the exterior environment by the construction of airtight barriers.  
 
3.3.2 Decontamination Enclosure Construction 
 
 A. Decontamination Enclosures shall be provided at each location where workers 

will enter or exit the work area.  One system at a single location for each 
contained work area is required.  These systems may consist of existing rooms 
outside of the work area, if the layout is appropriate, that can be enclosed in 
plastic sheeting and are accessible from the work area.  When this situation does 
not exist, enclosure systems may be constructed out of metal, wood or plastic 
support as appropriate. 

 
 B. Decontamination Enclosures constructed at the work site shall utilize 6-mil 

opaque black or white polyethylene sheeting or other acceptable materials for 
privacy.  Detailed descriptions of portable, prefabricated units, if used, must be 
submitted for the ENVIRONMENTAL CONSULTANT's approval.   

 
 C. The Decontamination Enclosure shall consist of, at a minimum, Clean Change 

Room, a Shower Room, and an Equipment Room, separated by curtained 
doorways, constructed of two sheets of overlapping polyethylene sheeting.  One 
sheet shall be secured at the top and left side, the other sheet at the top and right 
side.  Both sheets shall have weights attached to the bottom to ensure that they 
hang straight and maintain a seal over the doorway when not in use.  Doorway 
design, providing equivalent protection and acceptable to the ENVIRONMENTAL 
CONSULTANT may be utilized. 

 
 D. Clean work clothes (if required under disposables), clean disposable clothing, 

replacement filters for respirators, towels and other necessary items shall be 
provided in adequate supply in the clean room.  A location for postings shall also 
be provided in this area.   

 
 E. The Shower Room shall contain one or more showers as necessary to 

adequately accommodate the size of the work crew.  Each shower head shall 
supply both hot and cold water, adjustable at the tap.  The shower enclosure 
shall be constructed to ensure against leakage of any kind.  An adequate supply 
of soap, shampoo, and towels shall be supplied by the CONTRACTOR, and 
available at all times.  Shower water shall be drained, collected and filtered 
through a system with at least 0.5-1.0 micron particle size collection capability.  A 
system containing a series of several filters with progressively smaller pore sizes 
is recommended to avoid rapid clogging of filtration system by large particles. 

 
 F. The Equipment Room shall be used for storage of equipment and tools at the 

end of a shift once they have been decontaminated using a HEPA filtered 
vacuum and/or wet cleaning techniques.  Replacement filters (stored in sealed 
containers until ready for use) for HEPA vacuums and air filtration equipment, 



 

F:\RT Projects\71600 SERIES\71612-01\ACM Spec.doc 
 

2-27

extra tools, containers of surfactant, and other materials and equipment that may 
be required during the abatement may also be stored in the Equipment Room.  A 
walk-off pan filled with water shall be located just outside the Equipment Room in 
the work area to allow workers to clean off foot coverings prior to entering the 
Decontamination Enclosure.  A container lined with a labeled 6-mil polyethylene 
bag for collection of disposable clothing shall be located in the Equipment Room. 

 
3.3.3 Waste Container Pass-Out Facility 
 

A. The waste container pass-out facility shall be constructed at some location away 
from the Decontamination Enclosure.  Wherever possible, this shall be located 
where there is direct access from the work area to the outside of the building. 

 
 B. The waste container pass-out facility shall consist of an airlock, a container 

staging area, and second airlock with access to outside the work area. 
 

C. The waste container pass-out facility shall be constructed in similar fashion to the 
Decontamination Enclosure using similar materials, and airlock and curtain 
doorway designs.  The waste container pass-out facility shall not be used for 
egress into or out of the work area. 

 
3.3.4 Emergency Exits 
 
 A. Emergency exits shall be established and clearly marked to ensure easy 

identification in the event of an emergency.  The exits shall be secured to prevent 
access from uncontaminated areas, yet allow emergency exiting. 

 
 B. All emergency exits shall be properly sealed with polyethylene sheeting which 

can be cut to permit egress if needed.  These exits may be the worker 
decontamination enclosure, the waste pass-out airlock and/or other alternative 
exits satisfactory to fire officials. 

 
3.3.5 Air Filtration Equipment 
 

Once all critical barriers and decontamination facilities have been constructed, and all 
walls and floors have been installed, the CONTRACTOR shall install and initiate 
operation of air filtration equipment as needed to provide one air change in the work 
area every 15 minutes and achieve a minimum of 0.02 inches of water gauge of a 
negative pressure differential (delta P) between the work area and adjacent areas, 
unless specified otherwise in these Technical Specifications.  Openings made in the 
enclosure system to accommodate these units shall be made air tight with tape and/or 
caulking as needed.  If more than one unit is installed, they should be turned on one at 
a time, checking the integrity of wall barriers for secure attachment and need for 
additional reinforcement.  Ensure that adequate power supply is available to satisfy the 
requirements of the ventilating units.  Air filtration units shall be exhausted to the 
outside of the building whenever feasible.  They shall not be exhausted into occupied 
areas of the building.  Extension ducting shall be used to reach from the work area to 
the outside when required.  Extension ducting shall be mechanically affixed to the 
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exterior exhaust portal. Careful installation, air monitoring and daily inspections shall 
be done to insure that the ducting does not release fibers into uncontaminated building 
areas. 

 
3.4 ACM REMOVAL GUIDELINES 
 
3.4.1 Following completion of abatement preparation activities, the ENVIRONMENTAL 

CONSULTANT shall inspect the work area containment, including decontamination 
facilities and critical barriers, prior to the disturbance of asbestos impacted materials. 

 
3.4.2 Commencement of abatement work shall not occur until: 
 A. Enclosure systems have been constructed and tested; 
 B. Negative pressure ventilation systems are operational and functioning 

adequately; 
 C. All pre-abatement submissions, notifications, postings, and permits have been 

provided and are satisfactory to the OWNER and the ENVIRONMENTAL 
CONSULTANT; 

 D. All equipment for necessary removal, cleanup, and disposal is present at the 
project site; 

 E. The CONTRACTOR receives written notification from the OWNER and the 
ENVIRONMENTAL CONSULTANT to commence abatement. 

 F. Work may not begin until a certificate of insurance naming: 
 EASTTOWN TOWNSHIP 
 RT ENVIRONMENTAL SERVICES 

 
as an additional insured are provided. 

 
3.4.3 Removal of asbestos shall be accomplished in a manner which minimizes fiber, dust or 

spore release.  Asbestos containing materials shall be saturated with amended water 
prior to gross removal.  Waste material shall not be allowed to collect on floors, but 
shall be immediately collected and bagged. 

 
3.4.4 Alternate Procedures 
 

The procedures described in these specifications shall be utilized at all times.  If the 
specified procedures cannot be utilized, a request must be made in writing to the 
ENVIRONMENTAL CONSULTANT providing details of the problem encountered and 
recommended alternatives.  Alternate procedures shall only be approved if the 
CONTRACTOR can provide sufficient data that the alternative procedure provides 
equivalent or greater protection than procedures they replace.  Any alternate 
procedure must be approved in writing by the OWNER and the ENVIRONMENTAL 
CONSULTANT prior to implementation. 

 
3.4.5 Workplace Entry and Exit Procedures 
 

A. Personnel entry and exit 
 

1. All workers and authorized personnel shall enter the work area only 
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through the worker decontamination enclosure system.  All personnel 
entering the work area must sign the entry log, located in the clean room, 
upon entry and exit.  Prior to entry, all personnel shall read and be 
familiar with all posted regulations, personal protection requirements, 
including workplace entry and exit procedures, and emergency 
procedures.  A sign-off sheet shall be used to acknowledge that these 
have been reviewed and understood by all personnel entering the work 
area. 

 
2. All personnel shall proceed first to the Clean Change Room and remove 

all street clothes.  Personnel shall then don the appropriate respiratory 
protection (as deemed adequate for the job conditions) and protective 
clothing.  Hard hats, eye protection, and gloves shall also be used if 
required.  Personnel shall then proceed from the Clean Change Room, 
through the shower room and equipment room, to the work area. 

 
  3. Before leaving the work area, all personnel shall remove gross 

contamination from the outside of respirators and protective clothing 
using HEPA vacuums and/or wet wiping techniques.  Each person shall 
clean bottoms of protective footwear in the walk-off pan prior to entering 
the Equipment Room. 

 
  4. Personnel shall proceed to the Equipment Room, where they shall 

remove all protective equipment except respirators.  Protective clothing 
shall be placed into appropriately labeled containers.  Reusable, 
contaminated footwear shall be stored in the Equipment Room when not 
used in the work area. 

 
  5. While continuing to wear the respirator, personnel shall proceed to the 

Shower Room, and wash the outside of the respirators and the exposed 
areas of the face under running water.  Respirators shall not be removed 
until the entire head area has been washed.  Personnel shall then shower 
and shampoo to remove residual asbestos contamination. 

 
  6. After showering and drying off, personnel shall proceed to the Clean 

Change Room, and put on clean clothing. 
 
  7. The CONTRACTOR shall post worker decontamination procedures in the 

Clean Change Room. 
 
 B. Maintenance of Workplace Barriers and Decontamination Enclosures 
 
  1. Following completion of the construction of all polyethylene barriers and 

decontamination system enclosures, allow overnight settling to ensure 
that barriers will remain intact and secured to walls and fixtures before 
beginning actual abatement activities. 

 
  2. The CONTRACTOR shall inspect all polyethylene barriers inside the 
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workplace, the Decontamination Enclosure, the waste container pass-out 
facility, and critical barriers at least twice daily.  These inspection shall be 
conducted prior to the start of each day's abatement activities and 
following the completion of the day's abatement activities.  The Project 
Superintendent shall document inspections and observations in the daily 
project log. 

 
  3. Damage and defects in the enclosure system shall be repaired by the 

CONTRACTOR immediately upon discovery. 
 
  4. The CONTRACTOR shall use smoke tubes to test the effectiveness of 

the barrier system when directed by the ENVIRONMENTAL 
CONSULTANT. 

 
  5. If visible material is observed outside of the work area, or if damage 

occurs to any of the critical barriers during abatement activities, work shall 
immediately stop and repairs shall be made.  Any debris or residue 
identified by the ENVIRONMENTAL CONSULTANT or the OWNER shall 
be immediately cleaned up using appropriate HEPA vacuuming and wet 
mopping procedures. 

 
  6. If ambient air samples collected outside of the work area during 

abatement activities indicate airborne fiber concentrations greater than 
0.01 f/cc, or the pre-measured background levels, which ever is lower, 
work shall immediately stop and the affected area immediately isolated.  
The CONTRACTOR shall inspect all critical barriers to determine their 
integrity.  Any necessary repairs will be made at the time that damage is 
identified.  The CONTRACTOR shall then clean-up the affected area 
using HEPA vacuums and wet cleaning techniques, if necessary. 

 
  7. If ambient air samples collected outside of the work area during 

abatement activities indicate airborne spore concentrations greater than 
the pre-measured background levels, work shall immediately stop and the 
affected area immediately isolated.  The CONTRACTOR shall inspect all 
critical barriers to determine their integrity.  Any necessary repairs will be 
made at the time that damage is identified.  The CONTRACTOR shall 
then clean-up the affected area using HEPA vacuums and wet cleaning 
techniques, if necessary. 

 
 C. Waste Container Pass-out Procedures 
 

1. All asbestos containing or asbestos-contaminated waste which have been 
containerized shall be transported out of the work area through the waste 
container pass-out facility, or through the worker decontamination 
enclosure (in the event a separate waste container pass-out facility 
cannot be constructed due to the layout of the work area). 

 
  2. Waste pass-out procedures shall utilize two teams of workers:  an "inside 
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team" and an "outside team."  The "inside team," wearing protective 
clothing and respirators appropriate for the work area, shall clean the 
outside of all properly labeled and sealed disposal containers (bags, 
drums, or wrapped components), including the bottoms, using HEPA 
vacuums and wet wiping techniques.  The "inside team" shall then 
transport the containers into the waste container pass-out airlock.  No 
worker from the "inside team" shall enter this airlock. 

 
  3. The "outside team," wearing protective clothing and appropriate 

respiratory protection, shall enter the airlock from outside of the work area 
and place the cleaned containers in clean, properly labeled, 6-mil 
polyethylene bags, and seal the outer bag using a gooseneck seal.  The 
"outside team" shall then remove the containers from the airlock to the 
outside.  No worker from the "outside" team shall further enter the work 
area through this airlock. 

 
  4. The CONTRACTOR shall clean all surfaces of contaminated materials 

and equipment thoroughly using wet wiping techniques before removing 
items from the work area.  The ENVIRONMENTAL CONSULTANT shall 
visually inspect each decontaminated item as it is taken out of the 
decontamination facility.  Any item which has not been adequately 
decontaminated shall be sent back into the work area where it will be re-
cleaned. 

 
3.5 CLEAN-UP PROCEDURES 
 
3.5.1 During removal activities, the CONTRACTOR shall remove and containerize all visible 

accumulations of asbestos containing and asbestos-contaminated debris utilizing 
rubber dust pans and rubber squeegees.  Metal shovels shall not be used to pick up or 
move accumulated waste.  Special care shall be taken to minimize damage to floor 
sheeting. 

 
3.5.2 Once all debris has been bagged and removed from the work area, the 

CONTRACTOR shall clean all surfaces in the work area using rags, mops, and 
sponges as appropriate.  HEPA vacuums may be necessary to remove large 
accumulations of dust or debris from some areas.  A wet/dry vacuum shall be used to 
pick up excess water and gross wet debris. 

 
3.5.3 Once all visible debris and water is removed from the work, the ENVIRONMENTAL 

CONSULTANT shall conduct a preliminary visual inspection of the work area to ensure 
that all visible debris and water has been removed from the work area.   

 
3.5.4 All containerized waste shall be removed from the work area at this time.  The 

CONTRACTOR should allow enough time for the spores to settle.  The 
CONTRACTOR shall then clean all vertical and horizontal surfaces again using HEPA 
vacuums.   The CONTRACTOR shall not be permitted to apply an EPA-registered 
biocide until the ENVIRONMENTAL CONSULTANT indicates that no visible dust or 
debris is present and authorizes the CONTRACTOR to encapsulate the area.  The 
CONTRACTOR shall allow the biocide to dry before final samples are collected. 
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3.6 DISPOSAL PROCEDURES 
 
3.6.1 ACM Disposal 
 

A. To prevent exceeding available storage capacity at the project site, sealed and 
labeled containers of asbestos containing waste shall be removed and 
transported to the prearranged disposal location throughout the abatement effort. 

 
B. Disposal must occur at an authorized site in accordance with regulatory 

requirements of NESHAP and applicable state and local regulations. 
 
 C. All dump receipts, trip tickets, transportation manifests, and other documentation 

of disposal shall be delivered to the OWNER for his records, and a copy of this 
documentation shall be submitted to the ENVIRONMENTAL CONSULTANT.  A 
recommended record keeping format utilizes a chain-of-custody form which 
includes the names and addresses of the OWNER, CONTRACTOR, pick-up site, 
disposal site, the estimated quantity of the asbestos waste, and the type of 
containers used.  The form should be signed by the OWNER, the 
CONTRACTOR, and the Disposal Site Operator, as the responsibility for the 
material changes hands.  If a separate hauler is employed, his name, address, 
telephone number and signature should also appear on the form. 

 
 D. The vehicle used to transport asbestos waste shall be marked with visible signs 

during any asbestos waste loading or unloading activity.  The signs shall be 
designed and marked in accordance with 40 CFR 61.150(c) and 29 CFR 
1910.145(d)(4) being at least 20 inches high and 14 inches wide, having a yellow 
background and a black panel with yellow letters stating: 

 
 DANGER 
 ASBESTOS DUST HAZARD 
 CANCER AND LUNG DISEASE HAZARD 
 Authorized Personnel Only 
 
 E. Movement of containerized waste out of the work area shall occur in such a 

manner as to minimize contact with the public.  Once containerized waste has 
been removed from the work area, they shall be loaded into an enclosed truck or 
enclosed dumpster for transport.  Waste shall be transferred from the work area 
to the truck or dumpster via a route which is inaccessible to the public.  This 
route may be isolated by constructing physical barriers or by constructing a 
public-access-prohibited pathway (using barrier tape and monitors (from the work 
area to the truck or dumpster.  The dumpster or trailer must be locked whenever 
material is not being added by the CONTRACTOR.  CONTRACTOR shall hold                   
harmless and shall be responsible for the additional cost of transportation and 
disposal of any materials or waste added to the dumpster or trailers by others if 
security of waste materials or waste containers is not maintained at all times. 

 
 F. When moving containerized waste, hand trucks, plasticized wheeled carts, and 

proper lifting techniques should be utilized.  Throughout waste container 
transport efforts (i.e., in the work area, through the decontamination facility, to the 
truck, and at the landfill), the containers shall never be thrown, dropped, or 
moved in a manner that could cause container breakage. 
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3.7 TRANSPORTATION OF REGULATED MATERIALS 
 
3.7.1 Transport of Asbestos Waste 
 

A. The enclosed cargo area of the truck or dumpster shall be free of debris and 
lined, at a minimum, with two layers of 6-mil polyethylene sheeting to prevent 
contamination from leaking or spilled containers.  Floor sheeting shall be installed 
first and extend up the sidewalls.  Wall sheeting shall be overlapped and taped 
into place. 

 
B. If drums are used, they shall be placed on level surfaces in the cargo area and 

packed tightly together to prevent shifting and tipping.  Large structural 
components shall be secured to prevent shifting. 

 
C. Personnel loading asbestos containing impacted waste shall be protected by 

disposable clothing including head, body and foot protection, and at a minimum, 
half-face, air purifying, dual cartridge respirators equipped with HEPA filters. 

 
 D. Any debris or residue observed on containers or surfaces outside of the work 

area resulting from clean-up or disposal activities shall be immediately cleaned 
up using HEPA filtered vacuum equipment and/or wet methods as appropriate. 

 
 E. Large metal dumpsters are sometimes used for asbestos waste disposal.  These 

should have doors or tops that can be closed and locked to prevent vandalism or 
other disturbance of the bagged asbestos debris.  Unbagged material shall not 
be placed in these containers, nor shall be used for non-asbestos waste.  Bags 
shall be placed, not thrown, into these containers to avoid splitting. 

 
 F. Waste containers shall not be removed from work site until ENVIRONMENTAL 

CONSULTANT has inspected and approved loaded container.  Deficiencies must 
be corrected.  Approval does not release CONTRACTOR of responsibilities. 

 
3.8 DISPOSAL REQUIREMENTS 
 
3.8.1 Asbestos Waste Disposal 
 

A. Upon reaching the landfill, trucks are to approach the dump location as closely as 
possible for unloading of the asbestos containing waste. 

 
 B. Bags, drums and components shall be inspected as they are off-loaded at the 

disposal site.  Material in damaged containers shall be repacked in empty drums 
or bags as necessary. 

 
 C. Waste containers shall be placed on the ground at the disposal site, not pushed 

or thrown out of trucks, since the weight of the wet material could rupture the 
containers. 

 
 D. Personnel off-loading containers at the disposal site shall wear protective 

equipment consisting of disposable head, body and foot protection and , at a 
minimum, half-face, air-purifying, dual cartridge respirators equipped with HEPA 
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filters. 
 
 E. Following the removal of all containerized waste, the truck cargo area shall be 

decontaminated using HEPA vacuums and/or wet methods to meet the no visible 
residue criteria.  Polyethylene sheeting shall be removed and discarded along 
with contaminated cleaning materials and protective clothing, in bags or drums at 
the disposal site. 

 
 F.  The OWNER reserves the right to select or prohibit the disposal facility. 
 
3.9 ENVIRONMENTAL SAMPLING AND FINAL CLEARANCE OF WORK AREAS 
 
3.9.1 Clean Environment Air Sampling 
 
 A. Environmental air samples shall be collected by the ENVIRONMENTAL 

CONSULTANT prior to the preparation of the work and daily throughout the 
duration of the project.  These air samples shall be collected and analyzed in 
accordance with NIOSH Method 7400, Fibers, latest edition.  The daily air 
samples will be collected around the outside perimeter of the work area during 
the time the CONTRACTOR is working inside the work area.  Daily sample 
locations shall include, but are not limited to, the following: 

 
  1. the exhaust(s) for the air filtration system(s), 
 
  2. outside the entrance to the decontamination unit, and 
 
  3. outside critical barriers. 
 
 B. The clean environmental air samples shall be analyzed by an AIHA accredited 

laboratory or analyzed on-site by the ENVIRONMENTAL CONSULTANT 
provided he/she participates and is proficient in the NIOSH Proficiency Analytical 
Testing (PAT) program and can show that he/she has successfully completed the 
NIOSH 582 Course or an approved equivalent course.   

 
3.9.2 Work Area Sampling 
 

The CONTRACTOR shall conduct 8-hour TWA (i.e., permissible exposure limit 
sampling) and 30-minute short term (i.e., excursion limit sampling) exposure sampling 
daily throughout the duration of abatement project activities.  The results of these 
samples shall be posted and a copy given to the ENVIRONMENTAL CONSULTANT 
within 24 hours of collection. 

 
3.9.3 Clearance Air Monitoring 
 
 A. After the work site has passed visual inspection by the ENVIRONMENTAL 

CONSULTANT, air monitoring will be conducted to determine the airborne fiber 
level in the work area.  Final clearance samples will be collected during as 
detailed in 40 CFR 763, Subpart E, Appendix A, Unit III, Section B.7.d.  The 
sampling, analysis, and release criterion and specifications used for clearance 
shall be the Transmission Electron Microscopy (TEM) method.  
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B. A minimum of five air samples shall be collected inside each work area; more 
samples shall be collected if additional sampling sites are necessary to ensure 
that the sampling protocol is representative of the entire work area.  Two field 
blanks shall be collected near the entrance to the work area by removing the inlet 
caps for not more than 30 seconds and replacing them just before clearance 
sampling is initiated. 

 
3.10 RE-ESTABLISHMENT OF THE WORK AREA AND SYSTEMS 
 
3.10.1 Re-establishment of the work area shall only occur following the completion of clean-

up procedures and after clearance air sampling has been performed and documented 
to the satisfaction of the OWNER. 

 
3.10.2 Any remaining polyethylene barriers shall be removed from walls and floors at this 

time, maintaining decontamination enclosure systems and barriers over doors, 
windows, etc. as required. 

 
3.10.3 The CONTRACTOR and ENVIRONMENTAL CONSULTANT shall visually inspect the 

work area for any remaining visible residue.  Evidence of contamination will 
necessitate additional cleaning requirements. 

 
3.10.4 Additional air monitoring shall be performed if additional clean-up is necessary. 
 
3.10.5 Following satisfactory clearance of the work area, remaining polyethylene barriers may 

be removed and disposed of as asbestos contaminated waste. 
 
3.10.6 Re-secure mounted objects removed from their former positions during the area 

preparation activities. 
 
3.10.7 Relocate objects removed to temporary locations back to their original locations. 
 
3.10.8 Re-establish HVAC, mechanical, and electrical systems in proper working order. 
 
3.10.9 Repair all damage that occurred during the abatement project. 
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